A. 6. Contract No. KR91-0867-TRD
ECS File: JPA-91~52
County File No.: C8921070
Section: 101L Pima Freeway
Project: RAM 600-1-513
Chaparral Road
(Design) H244701D
McDowell Rd.-McKellipe Rd.
(Construction) H 2400 02C

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
MARICOPA COUNTY, ARIZONA

THIS AGREEMENT is entered into X5 Sl hn , 1992,
pursuant to Arizoma Revised Statutes, Sections 14-951 through
11-954, as amended, between the STATE OF ARIZONA, acting by and
through #its DEPARTMENT OF TRANSPORTATION (the 'State") and
MARICOPA COUNTY, acting by and through its Board of Supervisors
(the "County").

1. RECITALS

1. The State is empowered by Arizona Revised Statutes
Section 28-108 to enter into this agreement and has by
resolution, a copy of which is attached hereto and made a part
hereof, resolved to enter into this agreement and has delegated
to the undersigned the authority to execute this agreement on
behalf of the State.

2. County is empowered by Arizona Revised Statutes
Section 11-251 to enter dinto this agreement and has by
resolution, a copy of which is attached hereto and made a part
hereof, resolved to enter into this agreement and has
authorized the undersigned to execute this agreement on behalf
of the County.

3. Incident to the construction of the Pima Freeway
(101L), Section 10c, the County has requested and the State has
agreed to modify design and construct certain roadway and
drainage improvements for McDowell and McKellips Roads and
redesign of Chaparral Road, herein referred to as the
"Project', at the County's expense, estimated at $215,234.00.
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THEREFORE, in consideration of the mutual agreements expressed
herein, it is agreed as follows:

II. SCOPE OF WORK

State will:

a. Modify the roadway, drainage and signal design
plans and specifications for the Project as follows:
i. McKellips Road =~ Design 48-inch storm drain
from Station 16+00 to State box culvert at
Station 17460.

ii. McDowell Road - Design 64-foot wide asphalt
concrete pavement and curb and gutter from
Station 5476 to Statiom 12+00; design catch
basing, 24-inch storm drain and connector
pipes between Station 5476 and Station 16+25.

jii. Chaparral Road - Design a minimum 68-foot wide
asphalt concrete pavement section; modify
signal design; add curb and gutter, catch
bagins, connector pipes and storm drains,
including extension of existing irrigation
culvert and wing walls at Pima Road between
Station ~6+00 and Station 11+00 and from
Station 25400 to Pima Road.

b. Call for bids and award one or more construction
contracts for the Proiject. Administer same and make all
payments to the contractor. Be responsible for any contractor
claims for extra compensation due to delays or whatever reason
attributable to State.

c. Upon execution of this agreement, invoice the
County $25,234.00 for actual cost to modify the design of
Chaparral Road.

d. Invoice the County on a monthly basis for actual
cost for said modifications for comstruction of the Project,
estimated at $190,000.00.

County will:
a. Upon execution of this agreement and receipt of an

invoice, reimburse the State $25,234.00, for actual cost to
modify design of Chaparral Road.
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b. Within 45 days of receipt and approval of an
invoice, reimburse the State the actual costs for said
modifications for construction of the Project, estimated at
$190,000.00.

¢. Be responsible for any contracter claims for extra
compensation due to delays or whatever reason attributable to
the County.

d. Upon completion of the Project, provide routine
maintenance Ffor those porticns that are being constructed
pursuant to this agreement {(such as sweeping, crack sealing and
removal of spills and debris) and minor maintenance of the
gtreet surface, sidewalks, curbs, and medians. Routine and
minor maintenance is defined as that work necessary to maintain
a roadway which does not exceed the equivalent value in labor,
materials and equipment of 300 man~-hours of labor for a
specific problem located within any given one-half mile segment
of roadway, and can be efficiently accomplished with the
necessary in-house equipment available to the County.

IIT. MISCELIANEQUS PROVISTONS

1. This agreement shall remain in force and effect until
completion of said Project improvements; provided, however,
that this agreement, except any provisions herein for
maintenance, which shall be perpetual, may be cancelled at any
time prior to the award of a construction contract, upon thirty
{30) days written notice to the other party.

2. This agreement shall become effective upon filing with
the Secretary of State,

3. This agreement may be cancelled in accordance with
Arizona Revised Statutes Section 38-511.

4, The provisions of Arizona Revised Statutes Section
35~214 are applicable to this contract.

5. In the event of any controversy which may arise out of
this agreement, the parties hereto agree to abide by required
arbitration as is set forth for public works contracts in
Arizona Revised Statutes Section 12-1518(B) and (C).

6. All notices or demands wupon any party to this
agreement shall be in writing and shall be delivered in person
or sent by mail addressed as follows:
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Arizona Department of Transportation
Joint Project Administration

205 South 17 Avenue, Room 222E/M.D. 616E
Phoenix, AZ 85007

Maricopa County
County Manager

1111 S. Third Avenue
Phoenix, AZ 853003

Attached hereto and incorporated herein is a copy of

the written determination of each party's legal counsel that
the parties are authorized under the laws of this state to
enter into this agreement and that the agreement is in proper

form.

IN WITNESS WHEREOF, the parties have executed this agreement
the day and year first above written.

MARICOFA COUNTY, ARIZONA STATE OF ARIZONA

Department of Transportation

By/y fﬁﬂj;u By /!% %//”Z:{ﬂ,b

TQﬁ’FREEgjﬁNE ROBERT P. MICKELSON, P.E.
_Chairman”of the Board Deputy State Engineer

Attest by:

(
f\i92;9ééﬁbc/(i£24afﬂﬂ

Clerk of the Board

36883
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RESOLUTION

BE IT RESOLVED on this 15th day of May 1991, that I, JAMES S.
CREEDON, as Acting Director of the Arizona Department of
Transportation, have determined that it is in the best
interests of the State of Arizoma that the Department of
Transportation, acting by and through the Highways Division, to
enter into an agreement with Maricopa County for the purpose of
modifying design and construct certain roadway and drainage
improvements for McDowell, McKellips and Chaparral Roads,
incident to the construction of the Pima Freeway (101L),
Section 10c.

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted for
approval and execution by the Deputy State Engineer.

2 o
7< cety 'th
fowJAMES S.CKEEDON, Acting Director

Arizona Department of
Transportation

12043/2



MARICOPA COUNTY BOARD OF SUPERVISORS
AGENDA FORM

Contract/tease tor [JNEw [JRENEWAL [JAMENOMENT [ CANCELLATION

Low OrG no 6420

ENCUMBRANCE NO

{ior exesting record Encumbrance Na belaw)

DEPARTMENT: HIGHWAY-ENGINEERING CONTROL NUMBER: HD 58-9]

CS$S92107 0 agency: PUBLIC WORKS CONTROL NUMBER: P4

1. BRIEF DESCRIPTION OF PROPOSAL AND REQUESTED BOARD ACTION:

It is recommended by the Highway Director that the 8oard of Supervisors approve the
intergovernmental agreement between the State of Arizona and Maricopa County,

Incident to the construction of the Pima Freeway (101L), the State, acting through its
Department of Traasportation (ADOT) has agreed to modify design and construct certain
roadway and drainage improvements for McDowell and McKellips Roads and redesign of
Chapparal Road, {all County roads intersecting the freeway), at the County's expensa,
estimated at 3215,234, It is considered to be in the County's best interest to have
this work (outside the limits of ADOT's freeway responsibilities) accomplished in
canjunction with their work. Funds are Bbudgeted in the Highway Department's Five-Year
Capital Improvements Program for this work under Work Order No., 68735, in Fiscal Year

1992-93,

This project is in Supervisor District No. 2, and 100 percent unincorporated aa
{located on the Salt River Indian Reservation}.
Upon approval by the Beard of Supervisors, pleasa return tife o e
documents to the Highway Department for forwarding te the i (ﬁ @
Transportation for their awesution of the agreement
2. COMPLIANCE WITH MARICOPA \' O /W/ / UC( %41_’//-‘
COUNTY PROCUREMENT CODE .
sricle paragrapn V Procurement Diticer
SOLE SOURCE JUSTIFICATION Ly
. CONTINUED FROM MEETING OF 4, U THis DEPAHTMENT WILL CAUSE PUBLICATION
DISCUSSED IN MEETING OF ] CLERK OF THE BOARD TO CAUSE PUBLICATION

5. MOTION: it is moved that the Maricopa County Board of Supervisors approve and authorize the execution
of the intergovernmental agreement (ADOT file JPA 91-52) with the State of Arizona for
certain roadway and drainage improvements for McDowell and McKellips Roads and
redesign of Chapparal Road, (al! Ccounty rocads intersecting the Pime Freeway), at the
County's expense, estimated at 3$215,234, Work Order No, 68735ﬁ averited CODY o

flease retur o - ervisors
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6. FINANCIAL: (] Expendiure (J Ravenue [} Budgeted 0 Contingency | Budget Amendment [ Transter [0 Grant or otner

$
Jolal Fung Fnancoa Oiticer Qaie
7. PERSONNEL: +« DEPARTMENT: IGHWAY-6400 MDH:als
/D 30.90
Petsonnel Oresior Cate Acuan Recommenoed by Qe
. MATERIALS MANAGEMENT: 10. LEGAL: ,,.‘;":ﬁ';:‘,:;.,“,}‘lf},ﬂ‘: 3'.",’.".‘,".',.';',,:."&;2?,';’7',".’, Gt
A
5. iateridis Mansgement Divecior Dpse :, /‘ _.;_C?' . :?
WMBE Representative Cate Depdty County Anam‘zy Date
11. OTHER: 12.- APPF\K{VED) FOR AGENDA:
] &
L 5% Lps b 7, /.,4/’/ 7/
Signature ate Approving OHticusi / Daké

Lt
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SignTape - Dote
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APPROVAL OF THE MARICOPA COUNTY ATTORNEY

I have vreviewed the attached proposed intergovernmental
agreement, between the DEPARTMENT OF TRANSPORTATION, HIGHWAYS
DIVISION, and MARICOPA COUNTY and declare this agreement to be in
proper form and within the powers and authority granted to the County under

the laws of the State of Arizona.

DATED this 62%““" ‘day of Lol 1991,

County\Attorney

1979;
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STATE OF ARIZONA

OFFICE OF THE ATTORNEY GENERAL

GRANT WOODS MAIN PHONE
Aﬁonmev GENERAL 1275 WEST WASHINGTON. PHOENIX 85007 TELECOPIER

2-5025
42-2083

Gt
[

February 20, 1992

NTERGOVERNMENTAL AGREEMENT

DETERMINATION

A. G. Contract No. KR - ngg7~TRD , an agreement

between publiic agencies, has been reviewed pursuani to
A.R.S. § 11-352, as amended, by the undersigned Assistant
Attorney General who has determined that it is in the nroper
form and is within the powers and authority granted to the
State of Arizona.

No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to
enter into said agreement.

DATED this 28 ~ day onyﬁ%W; , 1992,
/

GRANT WOODS
Attorﬁay General

T -



